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Notes to accompany drawings:
1. All dimensions in metres unless otherwise noted. 58 Oxford Street

2. Do not scale from pdf plans. Birmingham

    their duties under regulation 4 of CDM 2015.
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4. These drawings are to be read in conjuction with all other relevant drawings and specifications.
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6. These drawings have been produced under CDM 2015 Regulations. The client is directed to

7. The delivery of these drawings in electronic or paper format shall not be construed to provide

    any authorisation or right of the recipient or any other persons to rely upon, alter or otherwise Client Friends of Trent Vale Trail

    use the information provided. Any use of this information is at the sole risk and liability of the Project Besthorpe to South Clifton
Job No. 15042

Current Status

Distribution:

For attn of. No. of Hard Copies or Electronic Medium                                    

John Ford Medium Codes:

Organisation

Friends of Trent Vale Trail

 Revision Code                                             

Issue Status

Issue Status:  C=Concept P=Preliminary D=Detailed Design SK=Sketch RE=Report SP=Specification SW=Schedule of Works PC=Pre-construction Information CA=Calculation FP=Fee Proposal 
TM=Traffic Management CN=Construction
Issue Status:  C=Concept P=Preliminary D=Detailed Design SK=Sketch RE=Report SP=Specification SW=Schedule of Works PC=Pre-construction Information CA=Calculation FP=Fee Proposal 
TM=Traffic Management CN=Construction


